New Town Office Construction Estimate — revised 9-24-2012

. General Conditions

Cleaning Office $1200
Moving Expense 1500
Temp Trailer 5000
Dumpster 6x60 3600
Supervisor 42000
Architect/Engineer 60000
subt. 113300
. Excavating
Prep parking lot 31500
Sewer/Water 10000
Site Work 41780
Power 1875
Landscape 4000
subt. 89155
. Concrete
Footing/Walls 300°/slab 39500
Sidewalk/Flatwork 4800
Curbs 652x$13 8476
Vault 18000
Misc (light pole bases) 900
subt. 71676
. Paving
Parking Lot 13000sf 24180
striping 2500
subt. 26680
. Metals
Frame vault door 500
Subt. 500
. Wood and Plastic
Framing Labor 45200
Framing Materials 24600

6/12 Trusses 17385



Ext Finishes
Install drs./wind.
Siding and Trim

Int. Finishes

Labor Trim/Cab/Drs
Mat. Cab/counters

Mat. Trim
subt.

7. Roofing

2800
21750

7500
5500
1800

126535

61 sq at 600 (stand. Seam) 36600

subt.

8. Insulation
Walls
Ceiling

Subt.

9. Drywall
Walls
Ceiling
Grid Ceiling
subt.

10. Flooring
Carpet/VVCT/Tile
subt.

11. Paint
Interior
Exterior

subt.

12. Doors and Windows
Doors
Exterior
Interior
Windows
Singles/Doubles
Treatments
Glass for Vest.
subt.

36600

8200
7200
15400

10350

6000
15750
32100

25550
25550

9000
6200
15200

5480
7600

11200
3000
1800

29080



13. Specialties

Bathroom accessories 3200
Signs 2550
Flagpole 1200
subt. 6950
14. Plumbing and Heating
2 Baths 18500
HVAC 42000
Sewer 400
subt. 60900
15. Electric
Building lighting 66000
Service 6000
Exterior Lights 8000
Fire Alarm 12000
Computers/Phones 2000
subt. 94000
Sub Total $743626
16. Contingency
10% $74363
8% profit $59490

Grand Total: $877479



